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DOCUMENT 00410 - BID FORM  

 

Date:   _____________ 

 

To:   Department of Administration 

   Division of Purchases 

   One Capitol Hill, Providence, RI  02908 

 

Project:  Taft Hall Renovations and Code Upgrades 

   University of Rhode Island, Kingston Campus 

 

Submitted by: ____________________________________________________ 

(include address, 

tel.  & FAX nos., ____________________________________________________ 

and license no. 

if applicable) ____________________________________________________ 

 

1. BID 

 Having examined the Place of The Work and all matters referred to in the Instructions to 

Bidders, and in the Contract Documents prepared by Du Bose Inc., Architects, for the above 

mentioned project, we, the undersigned, hereby offer to enter into a Contract to perform the 

Work for the Sum of: 

 

 _______________________________________________________($ ______________.) 

 (written, and                                                                                                numerically) 

 

• We have included the specified cash and contingency allowances from Section 01200 in 

Division 1 of the Specifications in the above Bid sum as follows: 

1. Contingency Allowance     $ 70,000 

2. Replacement of deteriorated wall sheathing $   5,000 

3. Replacement of bottom sashes at 10 windows 

   (if Alt. 3 is rejected and Alt. 7 is accepted)  $ 10,000 

       4. Structural Contingency Allowance   $ 15,000 

       5. Dehumidification System in Basement  $ 10,000 

 

     Total Allowances      $110,000 

 

• We have included the required Bid security as required by the Invitation to Bid in the above 

Bid Sum. We have included 100% Payment and Performance Bonds in the above Bid Sum. 

 

• We have included the original Bid and required additional “public copy” as required by 

Document 00200 – Instructions to Bidders. 
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• We understand that this project contains funding through the American Recovery and 

Reinvestments Act of 2009 and agree to comply with all applicable terms and conditions as 

outlined in Document 00710 – Supplementary General Conditions – ARRA.  We agree to 

provide the documentation in accordance with URI’s requests and the following broken 

down costs (which are also included in the lump sum Bid above): 

• Lump sum for all costs related to the replacement of the sprinkler system  $ __________ 

• Lump sum for all costs related to the replacement of the fire alarm system $__________ 

 

2. ALTERNATES 

 Our proposals to modify the above Bid as identified by numbered Alternatives specified in 

Section 01200 in Division 1 of the Specifications are as follows: 

 

Alternate 1 Sitework: Provide drainage from downspouts to 

catch basin and dry wells; 

$ 

Alternate 2 Sitework: Regrade east side of building; $ 

Alternate 3  Window replacement; $ 

Alternate 4  Wall siding: Replacement of wood shingles; $ 

Alternate 5 Strip, sand, prep and paint window frames, 

casements, stool, shutters and shutter pockets; 

$ 

Alternate 6 Strip, sand, prep, paint existing doors and frames; $ 

Alternate 7 Installation of air conditioning system; $ 

Alternate 8 Demolition of existing ceiling and installation of 

ceiling plywood beadboard, battens, perimeter 

molding at rooms 211, 212, 215, 222, 222A; 

$ 

Alternate 9  Strip, sand, re-glaze, prep, paint existing window 

sashes; 

$ 

Alternate 10 Remove existing storm windows and install new 

storm windows with fixed and operable sash and 

insect screen. 

$ 

 

  

3. ACCEPTANCE 

 This offer shall be open to acceptance and is irrevocable for sixty days from the bid closing 

date. 

 If this bid is accepted by the Owner within the time period stated above, we will: 

 

 - Execute the Agreement subject to compliance with required State regulatory agency 

approvals as described in the Invitation to Bid. 

 - Furnish the required bonds in compliance with amended provisions of the Instructions 

to Bidders. 
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 - Commence work within seven days after receipt of a Purchase Order from URI 

Purchasing. 

 

If this bid is accepted within the time stated, and we fail to commence the Work, or we fail to 

provide the required Bonds, the security deposit shall be forfeited as damages to the Owner by 

reason of our failure, limited in amount to the lesser of the face value of the security deposit 

or the difference between this bid and the bid upon which a Contract is signed. 

 

In the event our bid is not accepted within the time stated above, the required security deposit 

shall be returned to the undersigned, in accordance with the provisions of the Instructions to 

Bidders; unless a mutually satisfactory arrangement is made for its retention and validity for 

an extended period of time. 

 

4. CONTRACT TIME 

If this Bid is accepted, we will achieve Substantial Completion of the Work included in the 

Base Bid and all selected Alternate Bids by October 31, 2011 if the Owner/Contractor 

Agreement is signed by June 1, 2011 (start date).  We have included all premium time or 

additional staffing required to accommodate this schedule.  

 

Liquidated Damages, Time is of the Essence: 

If we fail to achieve certification of Substantial Completion at the expiration of the agreed 

upon Contract Time indicated above, we acknowledge that we will be assessed Liquidated 

Damages for each calendar day the project continues to be in default of Substantial 

Completion, as follows:   

      $ 1,000.00 per calendar day. 

 

5.       REQUIREMENT FOR LICENSE NUMBER 

In compliance with the requirements of Rhode Island General Law, Section 5-65-23, my Rhode 

Island license number for the work to be performed by this firm as prime contractor is: 

 

LICENSE NUMBER: ____________________ . 

 

 

 

6.       ADDENDA 

 The following Addenda have been received.  The modifications to the Bid Documents noted 

below have been considered and all costs are included in the Bid Sum. 

 

 Addendum No. 1, dated ___________________. 

 

 Addendum No. 2, dated ___________________.  

 

 Addendum No. 3, dated ___________________. 
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